### Release Summary Sheet

Contract (PO) Number: 15036

Release Number: 26

**Specification Number:** 51701

Name of Contractor: FHP TECTONICS CORP.

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

**Dollar Amount of Release:** \$348,970.51

**Release Description:** GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50067181

**Submission Date:** 

#### CITY OF CHICAGO **BLANKET RELEASE**

#### **Original (Department)**

#### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
8/2/2010	15036	26	51701	50067181	Α		1

**DELIVER TO:** 

38-038

038-0030

30 N. LA SALLE ST.

**ROOM 3700** 

Chicago, IL 60602-2500

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

LEE: 2-3987

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

**ORDERED FROM:** 

CHICAGO, IL 60631

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15036

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES


SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		СОМ	MODITY	INFORMATIO	N			QUANTIT	Y UO	M	UNIT	TOTAL COST
1	1		96842	2					348,970.5	i us	D	1.00	348,970,51
					NSTRUCTION FHP-09-019.A;				ANDROG, NO.	01D.D0# 4			,
		D: 4							•	•			
		DIST	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	010	0C28	0382005	2060	220540	0000	80028151	000000	00000	0000	348,970.51
	1										SHIPMEN	T TOTAL:	348,970.51

**RELEASE TO1** 

348,970,51

49:01 LW 4- SAV CHOZ



To: Department of General Services

Date: April 30, 2010

Sub-Order Total: 348,970.51

#### **Disclosure of Retained Parties**

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago, 2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor

must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll. 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: FHP-08-019A

Area 1 Police Station

Specification,loan or other identifying number:

15036

2. Name of Contractor:

FHP Tectonics, Corp.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional names if necessary)

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbylst, subcontractor,etc.)	FEE(Indicate whether paid or estimated) \$ 182,559.00 Est.	
Anchor Mechanical, Inc.	215 S. Abderdeen Chicago, , IL60607	Non	Subcontractor		
Environmental Systems, Inc.	W223 N603 Saratoga Drive Waukesha, WI, 53186	Non	Subcontractor	\$30,726.00 Est.	
Cable Communications, Inc.	8200 S. Oakley Chicago, IL, 60636	WBE	Subcontractor	\$56,859.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

20 10

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been

Name (Type or Print)

in Beckent

Subscribed and swom to before me

OFFICIAL SEAL DANIELLE GAC NOTARY PUBLIC, STATE OF ILLINOIS MY COMMISSION EXPIRES 4-1-2013

Disclosure Statement



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org May 22 2009

Mr. Montel M. Gayles
Chief Procurement Officer
Department of Procurement Services 26
City Hall, Room 403
121 North LaSalle Street
Chicago, Il 60602

Attn:

**Carolyn Johnson** 

JOC Manager

Re:

**JOC Project Number:** 

FHP-09-019.A / P-09-016

**Project Title:** 

HVAC at Area 1

Address:

5219 S. Wentworth Ave.

**Estimated Cost:** 

479,150.12

Specification Number:

51701

**Funding Source:** 

08-0C16-38-2005-1670-0540-16035151,

009-0C16-0382005-2045-0540-16164151 (

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Art Andros at (312) 742-3858 and all other inquiries to Mary Capecci at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Michi E. Peña Commissioner

APPROVED:

Montel M. Gayles

**Chief Procurement Officer** 

Approved:

Nicholas Ahrens

Mary Capecci

Arthur Andros

NEIGHBORHOODS



CAGO



## The Department of General Services Attachment A

#### **Utilizing JOC For City Construction Projects**

Area 01 Garage 5219 S. Wentworth Ave.

Project No: FHP-09-019.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Electrical and HVAC at Area 1

#### Package 1 AHU 2-S2 - Critical Items associated with detective area

- Remove and replace existing pneumatic tubing
- Remove and replace air dryer and oil separator
- Remove and replace existing air compressor
- Remove and replace all zone stats, reconnect working zone linkages, and replace zone damper fans
- Remove and replace all outside air dampers
- Remove and replace all make up air and exhaust dampers
- Remove pumps, clean and service, replace if necessary
- Check operation of 18 VAV boxes at detective area and confirm operation with BAS system
- Check operation of 5 reheat coils, replace if necessary
- Repair VFD and verify tracking of fans based on static pressure sensor
- Check programming and of BAS system and reprogram malfunctioning controllers

#### Package 2 AHU 1-S3 - Items associated with the

· Remove and replace air handling unit including mixed and return air dampers, actuators, and controls in kind

#### Clarifications

- This proposal excludes the removal and disposal of any hazardous material.
- This proposal excludes any unforeseen conditions that may arise.
- This proposal excludes any overtime or premium time, proposal is based on normal work hours.
- 2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Time constraints this work needs to be done before the hot weather begins

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

This project involves more than one trade.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

It is anticipated that the amount of Non Pre-Priced work tasks will be less than 25%.

5.	If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.  The Scope of Work for this project is not covered by a City Term Agreement.								
۱tta	chment A Auto Fill								

\*1.



### **DEPARTMENT OF GENERAL SERVICES**

# Bureau of Architecture, Engineering & Construction Management JOB ORDER CONTRACT (JOC)

## PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Date:	May 22, 2009				
Originator:	Art Andros	Phone:	(312) 742-3858				
Project Number:	FHP-09-019.A / P-09-016						
Project Name:	HVAC at Area 1						
Project Scope:	Replace AHU At Area 1						
Location/Address:	5219 S. Wentworth Ave.						
Justification:							
Est. Project Budget:	\$479,150.12						
CIP #:							
Funding Strips:	08-0C16-38-2005-1670-0540-		189,750.62				
Funding Verified By:	29-0616-38-2005-200 Lon Cleve	15-0540	-16164157 300,000 ov Date: 5/32/03				
Can this request be com	pleted by one of the following:		•				
1 In-Hou	se Trades Yes		No X				
	Contract Yes etitive Bid Yes		No X No X				
If No, for any of the above please explain:							
APPROVED:							
Mulut Jahry 5-22-09							
Nicholas J. Ahrens, Jr, Deputy Commissioner  Date							
			5/22/20				
Michi E. Peña, Commi	ssioner	<del></del>	Date				