Release Summary Sheet

Contract (PO) Number: 15879

Release Number: 5

Specification Number: 58904
Name of Contractor: PACIFIC CONSTRUCTION SERVICES
City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $236,702.62

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Pfocurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1042543
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

Original (Department)

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY | PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER

10/23/2008 15879 5 58904 1042543 A 1

DELIVER TO: 84-A05 ORDERED FROM:

A05 PACIFIC CONSTRUCTION SERVICES

BUREAU OF HIGHWAYS 4700 N RAVENSWOOD (EFT)

30 N LASALLE ST - STE 400 SUITE B

CHICAGO ILLINOIS 60602-2570

Chicago, IL CHICAGO, IL 60640

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-2255
PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND
STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15879

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: AO4
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL
PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UoMm cosT TOTAL COST
1 1 96875 236,702.62 usD 1.00 236,702.62
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES

REQ# 40509 FOR 08-84-008; LINCOLN PARK WEST INTERSECTION IMPROVEMENTS; PO# 15879
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

1 007 0C12 0842125 1559 220540 0000 12121161 000000 00000 0000 156,702.62

2 008 0480 0842125 8357 220540 0000 48132151 000000 00000 0000 80,000.00

1 SHIPMENT TOTAL: 236,702.62
RELEASE TOTAL: 236,702.62

APPROVAL:

H
L
Voo

g \\1‘ - R ‘ , {
SIGNATURE * PATE

P
SIGNATUYRE i DATE 7

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago

Department of Transportation
30 North LaSalle Street
Chicago, IL 60602

To: Department of Transportation Date: October 09, 2008
Sub-Order Total: 236,702.62

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor’ means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or fease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4 ."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legislative or administration action, or (b) any part or whose duties as an empioyee of another
includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-10-008 Lincoln Park West at Dickens Intersection improvements
Specification,loan or other identifying number: 15879
2. Name of Contractor: Pacific Construction Services

3. EACH AND EVERY attorney, lobbyist, accountant,consuitant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the coniract or lease s listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
. %Soll'::ssss WBE (attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated)
Cabo Construction 1300 S Kilbourne MBE Subcontractor $85,000.00 Est.
Chicago, i, 60623
Bigane Paving 935 W Chestnut WBE Subcontractor $26,428.00 Est.
Chicago, L, 60622
Vixen Construction, Inc. 7600 W. 78th Street Non Subcontractor $73,870.00 Est.
Bridgeview, IL, 60455
Moore Landscape 1869 Techny Rd Non Subcontractor $9,000.00 Est.
Northbrook, IL, 60062
Pacific Construction Services 4700 North Non Subcontractor $17,956.62 Est.
RavenswoodSuite B
CR Schmidt 29W002 Main St 201A Non Subcontractor $13,448.00 Est.
Warrenville, IL, 60555
Marking Specialists 214 Crystal St Suite C Non Subcontractor $11,000.00 Est.
Cary, iL, 60013

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED,

4 The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any false incomplete or inaccurance information shall constitute defauit under the contract and may result in

termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disciosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , i certify that | am ayhorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
relevant information has been wnh,‘xelg,;", .
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Disclosure Statement
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Name (Type or Print)

Title

Subscribed and sworn to before me Q

3 Rt i

this / i _day of £ ((* 20 (4
R P ) :
0/ et ooy

Notary Public Signature

QFFICIAL SEAL ;
KERI HADAR ‘
NOTARY PUBLIC, STATE OF lLL0L: ¢
WY COMMISSICN EXPIRES 2142014 §

Disclosure Statement



City of Chicuge
Richard M. Daley, Mayor

Department ol Transportation

Thomas G, Byrpe
Compussicier

Giiberto Quinones
Deputy Conmenioner

Prviston of Adnynistration
M North 1 aSalle Sgreet
Sutte 640
Chicago, HHinois 60602-2370
(312) 7445649

(312) 7h=4 199 (1A X)

www.cityslchicigo.org/transportation

August 20 2008

Mr. Montel M. Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, |1 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number:  08-84-10-008

Project Title: Lincoln Park West Intersection Improvements at
Dickens Avenue

Estimated Cost: $225,000.00

P.O. Number: Pacific Construction Services - 15879

Funding Source: GOB Funds

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for
our files.

Sincerely,

oy

’ Thémas G Byrne

Cémmlssmner

MontelM. G
Chief Procurement Officer

APPROVED:

Approved:  file

fim
Approved: GQ ’3&’
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Reviewed by:: | oy Lango // Uq




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number: 08-84-10-008 Department: Transportation
Project Manager: John Cecchin Telephone #: (312) 744-2255

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The scope of work to be performed under this sub-order includes but is not limited to; sidewalk and curb and gutter
removal and replacement, grinding and replacement of existing asphalt and striping and new catch basin installation.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

CDOT has constructed one intersection on Lincoin Park West at Belden by use of the JOC procurement system in
2007. Pacific Construction is aware of the proposal line items, local area traffic and detours as well as the short
construction time frame. CDOT has been working with the local alderman and community regarding intersection
improvements since the pedestrian fatality in the area in 2006. The alderman has requested construction for the
Dickens intersection this year. CDOT's construction schedule calls for intersection improvements to be completed in
Fall 2008. In the interest of pedestrian safety, time, and in order to meet the construction schedule for Fall 2008,
CDOT must use the JOC procurement system.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

Multiple trades: paving, concrete, striping and sewer

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

Due to the limited scope and use of specialty items (brick work), CDOT must use the JOC procurement system.
Also, the JOC procurement system was used for the construction of the Lincoin Park West intersection at Belden in
2007, it makes sense to use the JOC procurement system again.



