

Release Summary Sheet

Contract (PO) Number: 15879

Release Number: 3

Specification Number: 58904

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$26 555,97

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1042543

Submission Date:

**CITY OF CHICAGO
BLANKET RELEASE**

(Rept.)
Reprint

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
8/22/2008	15879	3	58904	1042543	A		0

DELIVER TO: **84-A06**
A06 BUREAU OF BRIDGES AND TRANSIT 30 N. LA

ORDERED FROM:
PACIFIC CONSTRUCTION SERVICES 4700 N RAVE

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: **744-5887**
PO DESCRIPTION: **CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES**


BLANKET RELEASE


THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15879

THIS PURCHASE IS FOR DEPARTMENT: **84 - CHICAGO DEPARTMENT OF TRANSPORTATION**
SUBMIT THE ORIGINAL INVOICE TO: **A04 BUREAU OF ADMINISTRATION AND PLANNING CHICAGO ILLINOIS 60602-2570, IL**

PO Line	Shp Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96875	26,555.97	USD	1.00	26,555.97					
CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES											
08-84-10-005; STREETScape MAINTENANCE; PO# 15879											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
1	006	0C10	0842145	1079	220000	0000	11024151	000000	00000	0000	26,555.97
SHIPMENT TOTAL:											26,555.97

RELEASE TOTAL: **26,555.97**

APPROVAL: 
SIGNATURE _____ DATE **8/28/08**


SIGNATURE _____ DATE **9-2-08**

3:31

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order. Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago
 Department of Transportation
 30 North LaSalle Street
 Chicago, IL 60602

To: Department of Transportation

Date: August 12, 2008

Sub-Order Total: **26,555.97**

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-10-005 Streetscape Maintenance 2008

Specification, loan or other identifying number: 15879

2. Name of Contractor: Pacific Construction

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated) \$
Midwest Fence	900 N Kedzie Chicago, IL, 60651	Non	Subcontractor	\$11,775.00 Est.
Cable Design, Inc.	P.O. Box 8071 Wilmette, IL, 60091	WBE	Supplier	\$3,780.00 Est.
Vixen Construction	7600 W 79th St Bridgeview, IL, 60455	Non	Subcontractor	\$5,000.00 Est.
Pacific Construction	33 W. Monroe Street Suite 2100	Non	Subcontractor	\$6,000.97 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED _____

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Andrew DiStazza

Name (Type or Print)

8/12/08


Date

Project Manager

Title

Subscribed and sworn to before me

this 12th day of August 2008
[Signature]
Notary Public Signature





The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 08-84-10-005

Streetscape Maintenance 08

1. The Sub Order amount differs from the MOA estimate for the following reasons:

After further site inspection it was determined that additional Ornamental fence was needed . The additional fencing has caused an increase to the cost original estimate.



City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne
Commissioner

Gilberto Quiñones
Deputy Commissioner

Division of Administration
30 North LaSalle Street
Suite 600
Chicago, Illinois 60602-2570
(312) 744-5649
(312) 744-4399 (FAX)

www.cityofchicago.org/transportation

June 03 2008

Mr. Montel M. Gayles
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon
City JOC Manager


Re: JOC Project Number: 08-84-10-005
Project Title: Streetscape Maintenance 08
Estimated Cost: \$24,700.00
P.O. Number: Pacific Construction Services - 15879
Funding Source: 06-0C10-84-2145-1079-0540-11024-151

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,


Thomas G. Byrne
Commissioner

APPROVED:


Montel M. Gayles
Chief Procurement Officer

Approved: file

jlw


Approved:

GQ 

RS 

FR 

Reviewed by:

Lou Langone 

NEIGHBORHOODS



08 JUN -6 11:26



Chicago Department of Transportation (CDOT)

Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-10-005 Department: Transportation
Project Manager: Jerry Kalwasinski Telephone #: (312) 744-5887

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Decorative Planter Fence Repair, Tree Grate repair and Decorative Identifier replacement,

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project is a time sensitive installation on a small scale. Work has been requested thru the City's 311 request system.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This project involves the use of multiple trades for purchase, construction and installations.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The use of the JOC process would assist in the management and implementation of this time sensitive project. By utilizing the JOC process, efficient timing of construction and installation can be maintained for completion during the 2008 construction year. There are no term agreements available at this time that will allow for removal and reinstalling of existing tree grates, decorative fence repair, and replacement of broken identifier pavers.